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0001|Remove existing carpeting SF 12,000
0002|Remove existing vinyl cove base LF 3,500
0003|Remove existing wood cove base LF 3,500
0004 Remove existing threshold LF 500
0005|Remove existing ceramic floor tile SF 500
0006|Remove existing vinyl flooring SF 500
0007|Level uneven floor and/or repair cracks SF 500
0008{Furnish and install threshold LF 500
0009|Furnish and install 4" resilient cove base LF 3,500
0010|Furnish wood base 4" and 6" LF 3,500
0011|Install wood base 4" and 6" LF 3,500
0012[Furnish carpet (direct glue down) SY 2,000
0013|Install carpet (direct glue down) SY 2,000
0014[Furnish carpet (separate underlayment) SY 2,000
0015|Install carpet (separate underlayment) SY 2,000
0016|Furnish carpet (integral foam back) SY 2,000
0017|Install carpet (integral foam back) SY 2,000
0018|Furnish carpet tile SY 2,000
0019|Install carpet tile SY 2,000
0020|Furnish rubber carpet edging LF 500
0021|Install rubber carpet edging LF 500
0022|Furnish vinyl tile Sk 1,000
0023|Install vinyl tile SF 1,000
0024|Furnish ceramic tile (4-1/4" x 4-1/4" x 1/2") SF 500
0025|Install ceramic tile (4-1/4" x 4-1/4" x 1/2") SF 500
0026|Furnish ceramic tile (9" x 9" x 1/2") SF 500
0027|Install ceramic tile (9" x 9" x 1/2") SF 500
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0028|Furnish ceramic tile (12" x 12" x 1/2") SF 500
0029|Install ceramic tile (12" x 12" x 1/2") SF 500
0030|Furniture movement Hours 250
0031|Remove carpet on stairs Per Step 200
0032|Glue down of carpet on stairs Per Step 200
0033|Furnish outdoor turf carpet (direct glue down)] SY 100
0034|Install outdoor turf carpet (direct glue down) SY 100

_ Total Amount]



BID SCHEDULE

FA5240-06-R-0007

Attachment 1
10 Pages

SF

1001|Remove existing carpeting 12,000
1002|Remove existing vinyl cove base LF 3,500
1003|Remove existing wood cove base LF 3,500
1004Remove existing threshold LF 500
1005|Remove existing ceramic floor tile SF 500
1006|Remove existing vinyl flooring SF 500
1007|Level uneven floor and/or repair cracks SF 500
1008|Furnish and install threshold LF 500
1009|Furnish and install 4" resilient cove base LF 3,500
1010|Furnish wood base 4" and 6" LF 3,500
1011|Install wood base 4" and 6" LF 3,500
1012|Furnish carpet (direct glue down) SY 2,000
1013|Install carpet (direct glue down) SY 2,000
1014|Furnish carpet (separate underlayment) SY 2,000
1015|Install carpet (separate underlayment) SY 2,000
1016|Furnish carpet (integral foam back) SY 2,000
1017|Install carpet (integral foam back) SY 2,000
1018|Furnish carpet tile SY 2,000
1019|Install carpet tile SY 2,000
1020|Furnish rubber carpet edging LF 500
1021|install rubber carpet edging LF 500
1022|Furnish vinyl tile SF 1,000
1023|Install vinyl tile SF 1,000
1024|Furnish ceramic tile (4-1/4" x 4-1/4" x 1/2") SF 500
1025|Install ceramic tile (4-1/4" x 4-1/4" x 1/2") SF 500
1026|Furnish ceramic tile (9" x 9" x 1/2") SF 500
1027 |Install ceramic tile (9" x 9" x 1/2") SF 500
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1028|Furnish ceramic tile (12" x 12" x 1/2") SF 500
1029|Install ceramic tile (12" x 12" x 1/2") SF 500
1030{Furniture movement Hours 250
1031|Remove carpet on stairs Per Step 200
1032/Glue down of carpet on stairs Per Step 200
1033|Furnish outdoor turf carpet (direct glue down)l SF 100
1034|Install outdoor turf carpet (direct glue down)
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2001|Remove existing carpeting SF 12,000
2002|Remove existing vinyl cove base LF 3,500
2003|Remove existing wood cove base LF 3,500
2004/Remove existing threshold LF 500
2005|Remove existing ceramic floor tile SF 500
2006|Remove existing vinyl flooring SF 500
2007|Level uneven floor and/or repair cracks SF 500
2008|Furnish and install threshold LF 500
2009|Furnish and install 4" resilient cove base LF 3,500
2010|Furnish wood base 4" and 6" LF 3,500
2011|Install wood base 4" and 6" LF 3,500
2012|Furnish carpet (direct glue down) SY 2,000
2013|Install carpet (direct glue down) SY 2,000
2014|Furnish carpet (separate underlayment) SY 2,000
2015|Install carpet (separate underlayment) SY 2,000
2016|Furnish carpet (integral foam back) SY 2,000
2017|Install carpet (integral foam back) SY 2,000
2018|Furnish carpet tile SY 2,000
2019|Install carpet tile SY 2,000
2020|Furnish rubber carpet edging LF 500
2021|Install rubber carpet edging LF 500
2022|Furnish vinyl tile SF 1,000
2023|Install vinyl tile SF 1,000
2024|Furnish ceramic tile (4-1/4" x 4-1/4" x 1/2") SF 500
2025|Install ceramic tile (4-1/4" x 4-1/4" x 1/2") SF 500
2026|Furnish ceramic tile (9" x 9" x 1/2") SF 500
2027|Install ceramic tile (9" x 9" x 1/2") SF 500
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2028|Furnish ceramic tile (12" x 12" x 1/2") SF 500
2029|Install ceramic tile (12" x 12" x 1/2") SF 500
2030|Furniture movement Hours 250
2031Remove carpet on stairs Per Step 200
2032|Glue down of carpet on stairs Per Step 200
2033|Furnish outdoor turf carpet (direct glue down), SF 100
2034|Install outdoor turf carpet (direct glue down)
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3001Remove existing carpeting SF 12,000
3002|Remove existing vinyl cove base LF 3,500
3003|Remove existing wood cove base LF 3,500
3004/|Remove existing threshold LF 500
3005|Remove existing ceramic floor tile SF 500
3006|Remove existing vinyl flooring SF 500
3007|Level uneven floor and/or repair cracks SF 500
3008|Furnish and install threshold LF 500
3009|Furnish and install 4" resilient cove base LF 3,500
3010Furnish wood base 4" and 6" LF 3,500
3011|Install wood base 4" and 6" LF 3,500
3012|Furnish carpet (direct glue down) SY 2,000
3013|Install carpet (direct glue down) SY 2,000
3014|Furnish carpet (separate underlayment) SY 2,000
3015|Install carpet (separate underlayment) SY 2,000
3016|Furnish carpet (integral foam back) SY 2,000
3017|Install carpet (integral foam back) SY 2,000
3018|Furnish carpet tile SY 2,000
3019|Install carpet tile SY 2,000
3020|Furnish rubber carpet edging LF 500
3021|Install rubber carpet edging LF 500
3022|Furnish vinyl tile SF 1,000
3023|Install vinyl tile SF 1,000
3024|Furnish ceramic tile (4-1/4" x 4-1/4" x 1/2") SF 500
3025|Install ceramic tile (4-1/4" x 4-1/4" x 1/2") Sk 500
3026/Furnish ceramic tile (9" x 9" x 1/2") SF 500
3027|Install ceramic tile (9" x 9" x 1/2") SF 500
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3028|Furnish ceramic tile (12" x 12" x 1/2") SF 500
3029|Install ceramic tile (12" x 12" x 1/2") SF 500
3030|Furniture movement Hours 250
3031|Remove carpet on stairs Per Step 200
3032|Glue down of carpet on stairs Per Step 200
3033|Furnish outdoor turf carpet (direct glue down)| SF 100
3034|Install outdoor turf carpet (direct gluedown) | SY | 100

Total ‘Estimai”ed Amqﬁntz
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Remove existing carpeting

4002|Remove existing vinyl cove base LF 3,500] $0.26 $922.3§“
4003|Remove existing wood cove base LF 3,500{ $0.26 $922.38|
4004|Remove existing threshold LF 500 $1.02 $512.44
4005|Remove existing ceramic floor tile SF 500 $3.37| $1,683.72
4006/Remove existing vinyi flooring SF 500, $0.69 $344.06
4007|Level uneven floor and/or repair cracks SF 500/ $1.64 $820.00"
4008|Furnish and install threshold LF 500, $5.71 $2,855.00||
4009|Furnish and install 4" resilient cove base LF 3,500 $1.86 $6,507.92”
4010|Furnish wood base 4" and 6" LF 3,500 $8.86| $31 ,O10.0Q||
4011|Install wood base 4" and 6" LF 3,500] $3.66 $12,810.00"
4012[Furnish carpet (direct glue down) SY 2,000]$26.40 $52,795.44
4013|Install carpet (direct glue down) SY 2,000| $5.58 $11,156.44
4014|Furnish carpet (separate underlayment) SY 2,000/$30.13] $60,262.36|
4015|Install carpet (separate underlayment) SY 2,000{ $5.55 $11 ,097.88l
4016|Furnish carpet (integral foam back) SY 2,000[$31.39 $62,780.61
4017|Install carpet (integral foam back) SY 2,000/ $5.55 $11,097.88
4018|Furnish carpet tile SY 2,0001$41.73 $83,453.70"
4019|Install carpet tile SY 2,000 $2.42| $4,831 53”
4020|Furnish rubber carpet edging LF 500 $0.72 $358.70||
4021|Iinstall rubber carpet edging LF 500/ $1.16 $578.32
4022|Furnish vinyl tile SF 1,000 $2.42, $2,415.77
4023|Install vinyl tile SF 1,000, $0.73 $732.05
4024|Furnish ceramic tile (4-1/4" x 4-1/4" x 1/2") SF 500 $4.79 $2,393.80||
4025|Install ceramic tile (4-1/4" x 4-1/4" x 1/2") SF 500 $4.71 $2,357.20"
4026|Furnish ceramic tile (9" x 9" x 1/2") SF 500| $7.54 $3,770.06||
4027|Install ceramic tile (9" x 9" x 1/2") SF 500 $4.95 $2,474.34]
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4028|Furnish ceramic tile (12" x 12" x 1/2") SF 500 $7.54 $3,770.06l
4029|Install ceramic tile (12" x 12" x 1/2") SF 500/$10.26] $5,131.67
4030|Furniture movement Hours 250($14.64] $3,660.25
4031|Remove carpet on stairs Per Step 200/ $0.32 $64.42
4032/Glue down of carpet on stairs Per Step 200| $0.32 $64.42)
4033|Furnish outdoor turf carpet (direct glue down), SF 100/$10.81] $1,080.51
4034|Install outdoor turf carpet (direct glue down) SY 100 $5.59 $559.29

Total Estimated Amount:{$388,964.1
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eneral Requirements

Scope:

Contractor shall provide all supervision, labor, equipment, and materials necessary
to perform all operations required to complete the work prescribed in the statement

of work, including, but not limited to carpeting and all other incidental work.

. Location: The work shall be located at Air Force facilities on, or owned by,
Andersen Air Force Base, Guam.

Principal Features:
The work to be performed includes, but not limited to the following:
a. Remove carpet, glue, door thresholds, rubber molding between carpet and
floor tile, and base cove molding.
b. Install carpet, cushion, ceramic tile, and vinyl floor tile as directed by
Contracting Officer for each Delivery Order.
c. Install new door thresholds, rubber molding between carpet and floor tile,
wood base and base cove molding.
Safety Requirements
Standards: Maintain work in accordance with Corps of Engineer Safety Manual,
EM 385-1-1. and OSHA Standards. The contractor shall comply with all federal
laws, local laws, and Air Force rules and regulations.

Fire Codes

The contractor shall comply with all requirements of the national fire codes,
installation fire regulations as they relate to his work.

Damage to Government Property

Contractor shall repair or replace damages to government property and facilities to
their original state and to the satisfaction of the Contracting Officer.

Standards
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The contractor shall comply with the latest revision of specified standards or
methods such as Commercial Standards, Federal Specifications, trade association
standards, American Society of Testing Materials, or other national standards.

Work Permit

Work shall not commence prior to the contractor’s routing and coordination of the
Base Civil Engineer Work Clearance (AF Form 103). Both on and off base
coordination is the sole responsibility of the contractor before commencement of
work.

Contractor’s Representative

The contractor shall designate and assign an on-site supervisor to be present
whenever work is being done. The on site supervisor shall be authorized to make
legally binding agreements and shall be fluent in the English language.

Debris

The contractor shall maintain the site and adjacent property clean of all debris. The
contractor shall, at the end of each day, remove all debris resulting from work or any
wind blown debris from area of operation. All debris resulting from the project shall
be disposed of at the on base landfill in the construction waste/debris pile.
Contractor shall fill out a landfill authorization form before delivery of debris to
landfill.

Environmental Protection

The contractor shall ensure that all operations and practices performed under this
contract comply with Federal and Government of Guam Environmental Protection
Agency and AF Environmental Standards directive applicable to the job. Refer all
environmental questions to the Contracting Officer.

1.10. Security Procedures

Contractor shall comply with all base security requirements. All vehicles may be
inspected. The degree of inspections may vary from day to day, depending on the
threat conditions and military exercises. The contractor shall be advised of base

entry procedures and necessary security action at the pre-performance conference.
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1.11. Work hours: Normal work hours are between 7:00 a.m. and 4:00 p.m., Monday

through Friday, excluding Federal Holidays. Contractor shall request in writing at
least three business days in advance to the Contract Inspector through the
Contracting Officer when intending to work outside of normal hours. No work will

be performed outside normal hours unless authorized in writing by the Contracting
Officer.

1.12. Joint Verification of Quantities: Prior to development of a proposal for work under

a specific deliver order, the contractor and the Contracting Officer’s technical
representative shall conduct a site visit to accomplish joint verification of quantities
to be included in the work. The contractor shall be available to conduct this
verification within two business days of initial notification.

1.13. Furniture Movement: In most cases, the contractor will be required to move

2.1.

2.2.

2.3.

2.4.

3.1.

furniture items to support carpet installation. The contract will include an hourly
rate for common labor to move furniture as required to perform carpet work. The
number of hours required for a specific delivery order will be negotiated based upon
the level of effort required.

Submittals
Approving Authority: The Contracting Officer is the approving authority.

Format of Submittals: Transmit each submittal on an AF Form 3000 in three copies
to the Contracting Officer.

Type of Submittals: Product samples with technical data shall be submitted. The
contractor shall submit product samples large enough for technical evaluation.
Samples to include: cushion, carpet, ceramic floor tile, vinyl floor tile, door
threshold, rubber molding, and base cove molding.

Schedule Submittal: In addition to product submittals, the contractor shall submit a
schedule to the Contracting Officer’s technical representative before work begins in
order to coordinate room occupancy and furniture removal. The technical
representative shall be notified at least seven business days in advance when there is
a deviation from the schedule.

Demolition and Removal

General Requirements: Do not begin work until joint verification of quantities and
authorization is received from the Contracting Officer. Remove rubbish and debris.
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Dispose of rubbish and debris to Andersen AFB landfill. Contractor will process a
landfill authorization form to dispose of debris.

3.2. Daily Requirements

All carpet or glue removal work shall be completed in one day for any given room.
No carpet or glue removal shall begin in a room if the contractor cannot complete
the room the same day. The contractor will be required to complete the installation
of all components of a space in the same day that the area is started. No area shall
be left unfinished overnight. Deviation from this policy must be approved by the
Contracting Officer.

3.3. Environmental Requirements

Where asbestos floor tiles are present, the contractor shall make every effort not to
disturb the existing floor tile while removing the carpet or glue. Any floor tile
inadvertently pulled loose from floor during carpet or glue removal shall be double
bagged in 6-mil bags, and in accordance with Environmental and Worker Protection
regulations. The contractor shall notify 36 CES/CEOV, Environmental Operations,
at 366-5090 at the end of each day. The contractor is responsible for manifesting
and transporting the bagged material to an on-base site for disposal by the
government. The contractor shall install new floor tile, to match existing, where
existing tiles were removed so as to provide a smooth and even surface.

4. Product Requirements
4.1. References: The publications listed below form a part of this specification to the
extent referenced. The publications are referred to in the text by the basic
designation only.
American Association of Textile Chemists and Colorists (AATCC)

AATCC 134 1986 Electrostatic Propensity of Carpets

American Society for Testing and Materials (ASTM)

ASTM D 418 1982 Pile Yarn Flooring Covering
Construction
ASTM D 1335 1967 (R1972) Tuft Bind of Pile Floor

Coverings
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ASTM E 648 1991 Critical Radiant Flux of Floor
Covering Systems Using A Radiant Heat
Source

Federal Specifications (FS)

FS DDD-C-0095 (Rev A) Carpet and Rugs, Wool, Nylon,
Acrylic, Modacrylic Polyester,
Polypropylene

4.2. Delivery and Storage

Deliver carpet to the job site in manufacturer’s original wrappings and packages
clearly labeled with the manufacturer’s name, brand name, and related information.
Attach register number to each roll or stencil on the bale. Store in a safe, dry, clean,
and well-ventilated area. Store rolls flat, not standing on end and do not stack
anything on top of carpet rolls. Do not open containers until needed for installation
unless verifying inspection is required. If carpet is to be prefabricated at carpet
workroom, keep receiving records on carpet available for inspection by the
Contracting Officer. Contractor will only deliver enough carpet and supporting
materials to perform work for one-week periods of time. The Government does not
have storage capability for all the carpet at once.

4.3. Safety
Carpet adhesives may contain toxic volatile components. Follow ventilation and
other safety precautions as recommended by OSHA and manufacturer of the
adhesive.

4.4 Samples
Contractor shall submit samples of commercial grade carpet in 12 inches by 18
inches with small samples of available colors, 3/8 inch cushion, base cove molding in
available colors, rubber molding strips in available colors, metal thresholds,

adhesives, seaming plan, glue removal method and installation method.

4.5. Physical Requirements
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4.5.1. Carpet: Provide carpet of tufted, woven, fusion-bonded, or knitted construction;
first quality; and free of visual blemishes, streaks, poorly dyed areas, and other
physical and manufacturing defects. Use nontoxic carpet materials and
treatments, reasonably nonallergenic, and free of other recognized health hazards.
Carpet must contain at least 25% recycled or recovered materials in the face fiber
and conform to the following:

a.

b.

1.

Surface texture: Graphic, textured pile cut

Pile fiber: Yarn dyed or solution dyed continuous filament nylon type 6.6
Yarn weight: 36 oz.

Total weight: 750z.

Width: 12°0”

Color: To be selected by using agency

Primary backing: Polypropylene

Secondary backing: Action Bac

Density: 4,000 oz. per sq. yd. min.

Electrostatic Propensity: 3.5KV-Inherent static resistance

Flammability: ASTM E-648 Flooring radiant panel Class I
ASTM E-662 NBS Smoke chamber 459 min.

Gauge: 1/10”

4.5.2. Cushion:

a. Bounded Urethane

b. Nominal thickness 3/8”

c. Roll width 727
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d. Density: 6 lbs/cu. Ft

4.5.3. Carpet Tile: Size shall be 18” x 18”
Surface Texture: Textured, Graphic loop pile or cut/loop blend
Face Weight: 20 oz. min.

Yarn System: Solution dyed/yarn dyed nylon with 25% min.
recycled/recovered material in face fiber

4,54 Carpet (Direct Glue-down with Integral Foam Back):

Face yarn: Minimum 28 oz. per sq. yd. of 100% bulked, continuous filament.
Second and third generation soil hiding nylon

Primary backing: Polypropylene

Secondary backing: Enhancer III plus

Construction: Tufted with textured or level loop piles

Gauge: 1/8” or 1/10”

Average pile height: 3/16”

Tuft density: Minimum 64 tufts per sq. inch

Color: to be selected by the using agency

Tuft bind: Minimum 20 lbs

Flammability: ASTM D2859-76, Methenamine Pile Test (DOC FF 1-70)
ASTM E648-78, Radiant Panel Test
ASTM Eg84-76a, Steiner Tunnel Test, 75 Max.

Adhesive: White latex base, permanent type

4.5.4. Performance Requirements

4.6.1. Shrinkage: Carpet shall conform to FS DDD-C-0095.
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Tuft Bind: Carpet shall conform to ASTM D 1335
Calculations of Physical Requirements
Pile Weight
Carpet shall conform to ASTM D 418.
Pile Density
Calculate the average density (D) as follows:
D =36 (W)/T

Where W = average pile weight in oz per sq yd
T = average pile thickness in inches

Adhesives

Waterproof, nonflammable, carpet adhesive design to facilitate easy removal of
carpet at a later date as furnished or recommended by the carpet manufacturer.
Use waterproof, nonflammable and non-staining seal adhesive as furnished or
recommended by the carpet manufacturer.

Ceramic Floor Tile

Tile: ANSI A137.1, Standard Grade

Color and Patterns: Tile color (s) and pattern (s) to be submitted by Contractor
and selected by Contracting Officer.

Size: 4-1/4” x 4-1/4” x '4” or as directed by Contracting Officer.

Mortar, Adhesives (thin set), and Tile Settings:

a. Portland Cement Mortar: ANSI A 108.1, Section A4.1 for proportions.
b. Dry-set Portland Cement Mortar: ANSI A118.1, factory sanded

Grout:
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a. Sand Portland Cement: ASTM C150, ANSI A108.1, Section A4.1 for
proportions.

b. Dry Set: ANSI A118.1, factory sanded.
Resilient Tile Flooring

ASTM F 1066, composition 1, which is non-asbestos, Class 2 for through pattern
tile, 12” x 12” x 1/8” thick.

Adhesive: FF MMM-A-110 or MMM-A-1135, or latex adhesive as recommended
by the flooring manufacturer.

Wax: FS P-W-155.

Polish: FS P-F-430.

Edging Strips: Beveled vinyl plastic.
Wood Base Board

Southern Pine, Ponderosa Pine, White Pine, or Douglas Fir, first grade of the
species for natural finish. Exposed edges of boards shall be eased. Corners shall
have beveled joints.

Installation Requirements
Location

Install all materials in locations as specified by each Delivery Order. Include all
materials indicated, specified, or necessary for a completely finished installation
by the installation method. The contractor is responsible for the required
quantities of materials and must verify all dimensions in the field as well as other
conditions affecting the work.

Preparation: Remove all existing carpet and glue from floor using approved
method by the government inspector. Remove sub-floor ridges and bumps. Level
floors by filling minor or local low spots, cracks, spalls, joints, holes, and other
defects with sub-floor filler. Apply, trowel, and float filler to achieve smooth,
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flat, hard surface. Isolate the affected area to prohibit traffic until filler is cured.
Vacuum clean substrate.

Cushion

Install in accordance with manufacturer’s instructions. Install cushion using
maximum size pieces. Secure by full adhesive to sub-floor. Lay out cushion so
that carpets seams will not align directly over cushion seams. Butt edges together
and tape all joints. Remove air pocket and ridges and slightly stretch. Anchor
cushion securely around projections and contours. Install edge/tack strips using
maximum length pieces. Secure to sub-floor.

Carpet

Install in accordance with manufacturer’s instructions. Verify carpet match
before cutting to ensure minimal variation between dye lots. Double cut carpet to
allow intended seams and pattern match. Make cuts straight, true, and unfrayed.
Locate seams in area of least traffic. Join seams by hot adhesive tape method.
Form seams straight, not overlapped or peaked, and free of gaps. Lay carpet on
floors with run of pile in the same direction as anticipated traffic. Do not change
run of pile in any room where carpet is continuous through a wall opening into
another room. Locate change of color or pattern between rooms under door
centerline. Cut and fit carpet around interruptions. Where wall bases are
scheduled cut carpet Y inch from walls to allow re-stretching. Fit carpet tight to
vertical interruptions, leaving no gaps.

Base Cove Molding

Install 1/8 inch thick by 4 inches in height base cove molding around entire wall-
floor joint of the room to include under vanities, lockers, and desk using approved
adhesive. Internal and external corners shall be used. Internal corners shall be
squared and external corners shall be rounded in appropriate matching trim units.

Rubber Molding: install Y-inch wide rubber molding strips between all tile floors
and carpet except at the bathroom. Corner joints will be mitered to a flush and
smooth joint. No gaps will be allowed. Continuous pieces will be used for each
section.
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5.7.  Thresholds: Install thresholds between carpet and bathroom tile floors.
Threshold color shall be similar to the adjacent carpet. Threshold shall be
installed flush and without gaps to the doorjambs and floor surfaces.

5.8. Cleaning: Remove excess adhesive without damage to floor, bases, and wall
surfaces. Clean and vacuum surfaces.

- End of Section -

Revision Date: 1 OCT 05 Page 11 of 11 Pages Contract Specifications!



FA5240-06-R-0007
6 Pages

ATTACHMENT 3 PAST PERFORMANCE QUESTIONNAIRE

Request you provide the following information on the contractor’s present and past performance by placing an X in
the space provided by the most appropriate response. If you wish to elaborate on your answer, please provide
comments on the lines provided after each question. If more space is needed, continue your comments on a separate
sheet of paper and attach it to this questionnaire prior to submittal to the 36™ Contracting Squadron. You are asked
to provide frank, concise comments regarding your overall assessment of the contractor’s performance on the
contract identified. You are urged to supplement your own knowledge of the contractor’s performance with the
judgement of others in your organization. The following definitions are applicable rating levels of the contractor’s
performance on the identified program.

Performance Confidence Assessment

Exceptional/ Based on the offeror’s performance record, essentially no doubt exists
High Confidence that the offeror will successfully perform the required effort.

Very Good/ Based on the offeror’s performance record, little doubt exists that the
Significant Confidence offeror will successfully perform the required effort.

Satisfactory/ Based on the offeror’s performance record, some doubt exists that the
Confidence offeror will successfully perform the required effort.

Neutral/ No performance record identifiable.

Unknown Confidence

Marginal/ Based on the offeror’s performance record, substantial doubt exists that

Littie Confidence the offeror will successfully perform the required effort. Changes to the
offeror’s existing processes may be necessary in order to achieve contract
requirements.

Unsatisfactory/ Based on the offeror’s performance record, extreme doubt exists that

No Confidence the offeror will successfully perform the required effort.

Individual’s Name, Title, and Phone Number Completing Questionnaire:

Company’s Name:

Contractor’s Name:

Contract Number: Contract Title:

Period of Performance (Including Options):

Contract Amount (Including Options):

Contract Type: Firm Price Cost Reimbursement Other (Specify)

MANAGEMENT

1. Rate the contractor on their ability to provide adequate manning and equipment to respond to surge
requirements, contingencies, emergencies, and weather delays without falling behind the regular schedule.

Exceptional Very Good Satisfactory Neutral Marginal Unsatisfactory
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[] [] (] [1] [] []
Comments:
QUALITY OF SERVICE

2. Rate the contractor on their ability to provide effective quality control and/or inspection procedures to meet
contract requirements and their ability to take appropriate action to take to correct deficiencies when identified.
(Does the contractor conform with the government accepted quality control plan? Does the contractor provide
effective quality control and /or inspection procedures to meet contractual requirements?)

Exceptional Very Good Satisfactory Neutral Marginal Unsatisfactory
[] (] [1] [] ] ]

Comments:

3. Rate the contractor’s ability to proactively recognize and resolve unanticipated difficulties. (Does contractor
display initiative to solve problems? Does contractor identify risks/problems as they occur?)

Exceptional Very Good Satisfactory Neutral Marginal Unsatisfactory
[] [ ] [ ] [ ] (1 []

Comments:

TIMELINESS OF PERFORMANCE

4. Rate the contractor on their ability to provide a sufficient number of qualified personnel to ensure all contract
requirements were successfully completed in an expedient manner. (Does contractor demonstrate ability to hire,
maintain, and replace, if necessary, qualified personnel during the contract period?)

Exceptional Very Good Satisfactory Neutral Marginal Unsatisfactory

[] (] [} [] [ ] (]

Comments:
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CUSTOMER SATISFACTION

5. Rate the working relationship between the contractor and your company and your designated representatives.
(Includes inspection personnel)

Exceptional Very Good Satisfactory Neutral Marginal Unsatisfactory
(1] [ ] [ ] [] [] [ ]

Comments:

6. Rate the contractor on their environmental awareness. (Includes environmental compliance and environmental
initiatives, such as affirmative procurement)

Exceptional Very Good Satisfactory Neutral Marginal Unsatisfactory
L] [ ] L] (] (1] L1

Comments:

7. Has the contractor ever been given a Cure Notice, Show Cause Notice, Letter of Concerns, or had payment
withheld for services not rendered?

Number of Cure Notices:

Number of Show Cause Notices:

Number of Letter of Concerns:

Number of times payment withheld for services not rendered:

Comments:

SUMMARY

8. Would you hire this contractor again?  Highly Likely Likely Unlikely Highly Unlikely

[1] [ ] [ ] [] [ ] [ ] (]



Analyze Validation Rules

Commercial Solicitation FA5240-06-R-0007
7 December 2005 15:03

Rule: Status:

Sufficient line item funding PASSED
Sufficient contract level funding PASSED
Valid DPAS rating PASSED
Check for correct issuing office PASSED
Confirm existence of Delivery Date, ADC Date, or Period of Performance PASSED
Check for duplicate delivery and ADC dates PASSED
Check duplicate delivery and start/end dates PASSED
Check for duplicate start/end and ADC dates PASSED
Start dates not same as end dates PASSED
Valid NSN format PASSED
Line item NSN matches FSC PASSED
Correct FOB for Inspection/Acceptance at Government location PASSED
Check NTE cost constraint for Letter contact type PASSED
Start date must be before end date PASSED
Ship address is selected when price radio button is selected. PASSED

Check supply contracts with US delivery has FOB Destination PASSED
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